

Chickasaw Association, Inc. 503 S Hogan Drive Westminster, SC. 29693 Phone 864-614-1109

Email poa@chickasawpoint.com

RV PARK at CHICKASAW POINT 130 Boat Ramp Road Westminster, SC 29693 864-614-1130

rvpark@chickasawpoint.com

CHICKASAW POINT RV PARK HOME CONSTRUCTION DISCLOSURE & CONTRACT

Property owners, in good standing, actively building in Chickasaw Point, may be allowed an extended stay in the RV Park during the construction or Reconstruction of their primary home.

- a. All RV Park at Chickasaw Point Rules apply. Signature Required.
- b. At the time of reservation, the lot owner will provide a written contract from their builder detailing the expected start date and projected end date of construction or reconstruction.
- c. This period shall not exceed nine (9) months. Exceptions require POA pre-approval.
- d. The arrangement will be reviewed on a monthly basis to ensure compliance with RV Park at Chickasaw Point Rules. Consultation and Initials are required each month.
- e. The arrangement is available only for the construction of one (1) home, not for construction of multiple homes.
- f. RV Park stay begins no sooner than 14 days prior to groundbreaking, and ends within 14 days of receipt of Occupancy Certificate.
- g. An updated Contractor Agreement dated seven (7) days prior to arrival will be required, indicating official Start Date.
- h. Payment is due on a monthly basis. First payment is due prior to arrival. Subsequent payments are due based on the arrival date and the same day of each month thereafter.
- Site requests and assignments are not guaranteed. If your build takes longer than expected, you may be required to relocate to another site.
- j. See separate RATE SHEET. Per the Chickasaw Association Inc. Rates are subject to change without notice.

Arrival Date	al Date Monthly Payment Due o		n Departure Date	
30 days	60 days	90 days	120 days	150 days
180 days	210 days	240 days	270 days	_
Signature			Date	
Print Name			Site	
Rv Park at Chickasaw Point Chick		kasaw Association In	oc ACC	